## City of O'Fallon

## Center for Advanced Skills Training in Law Enforcement (CASTLE) Phase 2 BID TABULATION SUMMARY SHEET BIDS OPENED TUESDAY, JULY 15, 2025- 2:00pm

RANK LOW TO HIGH	CONTRACTOR	BASE BID AMOUNT	ALTERNATE #1	ALTERNATE #2	ALTERNATE #3	ALTERNATE #4	TOTAL BASE BID AND ALTERNATE 4	UNIT PRICES INCLUDED	ACKNOWLEDGE RECEIPT OF ADDENDUMS 1-3	BID SIGNED	BID BOND
1	Wright Construction Services	\$23,225,000	-\$102,000	-\$206,000	-\$98,000	\$278,000	\$23,503,000.00	YES	YES	YES	YES
2	LCS	\$23,341,258	-\$70,745	-\$141,234	-\$65,642	\$208,000	\$23,549,258.00	YES	YES	YES	YES
3	Intergrate Construction Partners	\$23,370,000	-\$93,000	-\$187,000	-\$80,000	\$225,000	\$23,595,000.00	YES	YES	YES	YES
4	Aspire Construction Services	\$23,810,000	-\$93,000	-\$187,000	-\$45,000	\$59,000	\$23,869,000.00	YES	YES	YES	YES
5	K & S Associates	\$24,000,000	-\$93,000	-\$187,000	-\$80,000	\$75,000	\$24,075,000.00	YES	YES	YES	YES
6	S M Wilson	\$24,750,000	-\$93,000	-\$187,000	-\$80,000	\$125,000	\$24,875,000.00	YES	YES	YES	YES
7	G. S. & S. Construction	\$24,839,000	-\$95,000	-\$190,000	-\$80,000	\$275,000	\$25,114,000.00	YES	YES	YES	YES
8	ICS Construction Services	\$25,399,000	-\$93,000	-\$187,000	-\$80,000	\$270,000	\$25,669,000.00	YES	YES	YES	YES
9	River City Construction	\$27,083,000	-\$99,000	-\$200,000	-\$85,000	\$60,000	\$27,143,000.00	YES	YES	YES	YES

NOTE: ALTERNATE 4 IS THE ONLY ACCEPTED ALTERNATE FOR THE AWARD REQUEST