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ARCHITECTURE   +   ENGINEERING   +   ENVIRONMENTAL    +    PLANNING          www.is-grp.com

IOWA FALLS,  IOWA

IOWA FALLS - ALDEN HIGH SCHOOL

SHEET NUMBER 1

OPTION 1

OCTOBER 10, 2019

ISG Project No. 18-22509

1/16" = 1'-0"1
FIRST FLOOR PLAN

1/16" = 1'-0"2
LOW ER LEVEL PLAN

$2.8 M/$ 2.0 M

$800,000/$500,000

$500,000

$3.1 M/$2.1 M

$500,000

TOTAL ESTIMATE

PRECAST MTL BLDG
BAND ONLY $2,800,000 $2,000,000
BAND/STORAGE $3,300,000 $2,500,000
BAND/SHOP $3,500,000 $2,500,000
BAND/SHOP/STORAGE $4,000,000 $3,000,000
BAND/SHOP/GYM $6,600,000 $4,600,000
BAND/SHOP/STORAGE/GYM $7,100,000 $5,100,000
BAND/SHOP/STORAGE/GYM/ENTRY $7,500,000 $5,600,000



7
S

he
lf

O
ve

rs
iz

ed
<

C
O

U
N

T
>

U
ni

ts

DN

UP

DN

EXIST.

AUDITORIUM

116

EXIST.

STAGE

112

EXIST.

CORR.

VEST.

CORR.

WEIGHTS

WRESTLING

LOCKER

ROOM

DRAFTING

STOR.
LOCKER

ROOM

LOCKER

ROOM

FUTURE

GYM

OFFICE PRACT. PRACT. PRACT. PRACT.

DN

UNIFORM

STORAGE

STOR.

INSTRUMENT

STORAGE

BAND

GYM

STORAGE

FUTURE

WOMEN

FUTURE

MEN

FUTURE

CARDIO

VEST.

EXIST.

LOCKER

ROOM

EXIST.

LOCKER

ROOM

STAIR

UP

UP

ARCHITECTURE   +   ENGINEERING   +   ENVIRONMENTAL    +    PLANNING          www.is-grp.com

IOWA FALLS,  IOWA

IOWA FALLS - ALDEN HIGH SCHOOL

SHEET NUMBER 1

OPTION 2

OCTOBER 10, 2019

ISG Project No. 18-22509

1/16" = 1'-0"1
FIRST FLOOR PLAN

1/16" = 1'-0"2
LOW ER LEVEL PLAN

$2.7 M/$1.9 M

$3.175 M/$2.1 M

TOTAL ESTIMATE

PRECAST MTL BLDG
BAND ONLY $2,700,000 $1,900,000
BAND/GYM $5,875,000 $4,000,000 
BAND/STORAGE/GYM $6,600,000 $4,725,000
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IOWA FALLS,  IOWA

IOWA FALLS - ALDEN HIGH SCHOOL

SHEET NUMBER 1

OPTION 3

OCTOBER 10, 2019

ISG Project No. 18-22509

1/16" = 1'-0"1
FIRST FLOOR PLAN

1/16" = 1'-0"2
LOW ER LEVEL PLAN

$2.6 M/$1.85 M

$900,000/$650,000

$675,000

TOTAL ESTIMATE

PRECAST MTL BLDG
BAND ONLY $2,600,000 $1,850,000
BAND/STORAGE $3,275,000 $2,525,000
BAND/SHOP $3,500,000 $2,500,000
BAND/SHOP/STORAGE $4,175,000 $3,175,000
BAND/SHOP/GYM $6,650,000 $4,575,000 
BAND/SHOP/STORAGE/GYM $7,375,000 $5,250,000

$3.2 M/$2.1 M


	22509 2019-10-10 Addition Option 1
	Sheets
	1 - OPTION 1


	22509 2019-10-10 Addition Option 2
	Sheets
	1 - OPTION 2


	22509 2019-10-10 Addition Option 3
	Sheets
	1 - OPTION 3



